Approved For Release 2000/05/16 : CIA-RDP81B00878R001300170083-4

SPECIAL CLAUSES

The Contractor is authorized to proceed with the production of the first ten sextants and procurement of critical components for the remaining 40 sextants, the latter not to exceed a total of $40,000.

Production go ahead on units 11-50 will be given to the Contractor within four weeks after installation of unit number 10 in an aircraft in a manner satisfactory to the cognizant Navigation Officer of the activity concerned. Any delay of over four weeks in granting production approval will require an estimated increase in contract price of $1,000 per week delay to absorb standby costs. Delivery will recommence within 90 days after production approval is given.

Should the Government not elect to continue this contract termination will be in accordance with paragraph 6, hereof.

Approved For Release 2000/05/16 : CIA-RDP81B00878R001300170083-4